



Finance Contract	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
Action:	The Upgrade of the Iron Gate 2 Navigation Lock
MCTI reference:	404-02-152/2020-06
Type of document:	Corrigendum No. 1
Number of pages:	4
Number of attachments:	N/A
Date:	February 28, 2022

CORRIGENDUM No. 1

The following alterations are made to the Tender Dossier

B. Draft Contract Agreement, Special Conditions, Article 45, page 7/12
B. Draft Contract, Annex V. Budget fee
B. Draft Contract, Annex II. Terms of Reference, Point 6 – REQUIREMENTS, Page 22 of 30
B. Instructions to Tenderers, Section 2 – Timetable for Service Tender, Page 1 of 16
B. Instructions to Tenderers, Section 8 – Submission of Tenders, Page 10 of 16

B. Draft Contract Agreement, Special Conditions, Article 45, page 7/12

The following text:

“For this purpose, we shall appoint within fourteen days of commencement of implementation and maintain in office until the completion of the contract, a Key Expert responsible for Annex B - Environmental and Social Covenant, and to whom the Ministry of Construction, Transport and Infrastructure shall have full and immediate access, having the duty and the necessary powers to ensure compliance with this Environmental and Social Covenant.”

Is being changed and shall be read:

“For this purpose, we shall appoint within fourteen days of commencement of implementation and maintain in office until the completion of the contract, an **Expert** responsible for **Annex C** - Environmental and Social Covenant, and to whom the Ministry of Construction, Transport and Infrastructure shall have full and immediate access, having the duty and the necessary powers to ensure compliance with this Environmental and Social Covenant.”

B. Draft Contract, Annex V. Budget fee

The following:

Basic Design review	10,000.00
Detailed Design Review and Approval	25,000.00
Determination of all claims in accordance with FIDIC Yellow, 1999 GC Clause 3.5-	50,000.00

MAXIMUM CONTRACT VALUE

1 000 000.00



Is being changed and shall be read:

Basic Design review	-
Detailed Design Review and Approval	-
Determination of all claims in accordance with FIDIC Yellow, 1999 GC Clause 3.5-	-

MAXIMUM CONTRACT VALUE

2 500 000.00

B. Draft Contract, Annex II. Terms of Reference, Point 6 – REQUIREMENTS, Page 22 of 30

The following table:

Table 1: Indicative number of working days for key-experts and non-key experts

	Description	Total (w/d)
Key-expert 1	Team Leader / the FIDIC Engineer	Minimum of 282
Key-expert 2	Mechanical engineer - deputy team leader	Minimum of 187
Key-expert 3	Electrical Engineer	Minimum of 187
Non-key experts	Subject to the assessment and proposal of the Supervision Contractor	Minimum of 504
Grand total		Minimum of 1160

Is being changed and shall be read:

Table 1: Indicative number of working days for key-experts and non-key experts

	Description	Total (w/d)
Key-expert 1	Team Leader / the FIDIC Engineer	Minimum of 282
Key-expert 2	Mechanical engineer - deputy team leader	Minimum of 187
Key-expert 3	Electrical Engineer	Minimum of 187



	Description	Total (w/d)
Non-key experts	Subject to the assessment and proposal of the Supervision Contractor	Minimum of 1504
Grand total		Minimum of 2160

B. instruction to Tenderers, Section 2 – Timetable for Service Tender, Page 1 of 16

The following:

		TIME*
Site visit (if any)		Not applicable
Information meeting (if any)		Not applicable
Deadline for requesting clarification from the Contracting Authority	28 February 2022	14:30
Last date for the Contracting Authority to issue clarification	10 March 2022	14:30
Deadline for submitting tenders	21 March 2022	14:30
Interviews (if any)	Not applicable [□]	-
Completion date for evaluating technical offers	11 April 2022 ³	-
Notification of award to the successful tenderer	29 April 2022 ³	
Standstill period of 12 calendar days	11 May 2022 ³	-
Contract signature	12 May 2022 ³	-
Start date	16 May 2022 ³	-

* All times are in the time zone of the country of the Contracting Authority

³ Provisional date

Is being changed and shall be read:

		TIME*
Site visit (if any)		Not applicable
Information meeting (if any)		Not applicable
Deadline for requesting clarification from the Contracting Authority	14 March 2022	14:30



		TIME*
Last date for the Contracting Authority to issue clarification	24 March 2022	14:30
Deadline for submitting tenders	04 April 2022	14:30
Interviews (if any)	Not applicable [□]	-
Completion date for evaluating technical offers	25 April 2022 ³	-
Notification of award to the successful tenderer	13 May 2022 ³	
Standstill period of 12 calendar days	25 May 2022 ³	-
Contract signature	26 May 2022 ³	-
Start date	30 May 2022 ³	-

* All times are in the time zone of the country of the Contracting Authority

³ Provisional date

B. instruction to Tenderers, Section 8 – Submission of Tenders, Page 10 of 16

The following text:

“Tenders must be sent to the Contracting Authority before March 21, 2022 at 14:30, local time.”

Is being changed and be shall read:

Tenders must be sent to the Contracting Authority before **April 04, 2022** at 14:30, local time.”