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CORRIGENDUM NO 1 TO TD
The following alterations are made to the Tender Dossier
(alterations in bold italics)

	Volume 1-S1-ITT, pg 4



[bookmark: _Toc510027077][bookmark: _Toc506538731]GENERAL INSTRUCTIONS
1.2 Timetable
The former text
	
	DATE
	TIME
C.E.T.*

	Publishing date
	09 July 2018**
	0.00-

	Site visit
	29 August 2018
30 August 2018
	09-15.00
09-12.00

	[bookmark: _Hlk517248507]Clarification meeting 
	30 August 2018
	12.00

	Deadline for requesting any additional information from the Contracting Authority
	17 September 2018
	24.00

	Last date on which additional information are issued by the Contracting Authority
	28 September 2018
	24.00-

	Deadline for submitting tenders
	10 October 2018
	11.00

	Tender opening session
	10 October 2018
	13.00

	Notification of award to the successful tenderer
	13 November 2018**
	 

	Standstill period of 12 calendar days
	26 November 2018**
	24.00

	Signature of the contract
	13 December 2018**
	-

	Date of Closure of the Lock
	01 July 2019**
	


[bookmark: OLE_LINK9]
* All times are in the time zone of the country of the Contracting Authority	
** Provisional date

Shall read as new text
	
	DATE
	TIME
C.E.T.*

	Publishing date
	09 July 2018**
	0.00-

	Site visit
	29 August 2018
30 August 2018
	09-15.00
09-12.00

	Site visit No 2
	10 September 2018
	09-13.00

	Clarification meeting 
	30 August 2018
	12.00

	Clarification meeting No 2
	10 September 2018
	13.00

	Deadline for requesting any additional information from the Contracting Authority
	17 September 2018
	24.00

	Last date on which additional information are issued by the Contracting Authority
	28 September 2018
	24.00-

	Deadline for submitting tenders
	10 October 2018
	11.00

	Tender opening session
	10 October 2018
	13.00

	Notification of award to the successful tenderer
	13 November 2018**
	 

	Standstill period of 12 calendar days
	26 November 2018**
	24.00

	Signature of the contract
	13 December 2018**
	-

	Date of Closure of the Lock
	01 September 2019**
	



* All times are in the time zone of the country of the Contracting Authority	
** Provisional date
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The former text.
6. SITE INSPECTION
6.1. [bookmark: OLE_LINK6][bookmark: OLE_LINK5]The tenderer is obliged to visit and inspect the site of the works and its surroundings for the purpose of assessing, at its own responsibility, expense and risk, the factors necessary for preparing its tender and signing the contract for the works. Date, time and place, see below. 

[bookmark: OLE_LINK67][bookmark: OLE_LINK68][bookmark: OLE_LINK10][bookmark: OLE_LINK3][bookmark: OLE_LINK45][bookmark: OLE_LINK15][bookmark: OLE_LINK11]A mandatory site visit at 09.00-15.00 hrs on 29 August and 09-12 on the 30 August 2018 will be held by the Lock Operator at the following address: JP Elektroprivreda Srbije, HPP Djerdap 1, Kladovo, Serbia. National Identification will be required to be presented at the Entrance.

A clarification meeting at 12.00 hrs will be held by the Contracting Authority on 30 August 2018 at the same address.


The new text
‘6.	SITE INSPECTION
6.1. The tenderer is obliged to visit and inspect the site of the works and its surroundings for the purpose of assessing, at its own responsibility, expense and risk, the factors necessary for preparing its tender and signing the contract for the works. Date, time and place, see below. 

A mandatory site visit at 09.00-15.00 hrs on 29 August and 09-12 on the 30 August 2018 will be held by the Lock Operator at the following address: JP Elektroprivreda Srbije, HPP Djerdap 1, Kladovo, Serbia. National Identification will be required to be presented at the Entrance.

A clarification meeting at 12.00 hrs will be held by the Contracting Authority on 30 August 2018 at the same address.

A second mandatory site visit at 09.00-13.00 hrs on 10 September 2018 will be held by the Lock Operator at the following address: JP Elektroprivreda Srbije, HPP Djerdap 1, Kladovo, Serbia. National Identification will be required to be presented at the Entrance.

A second clarification meeting at 13.00 hrs will be held by the Contracting Authority on 10 September 2018 at the same address.

Tenderers who have attended the first mandatory site visit on 29 and 30 August and clarification meeting on 30 August will not be required to attend (but are free to do so) the second mandatory site visit and clarification meeting.
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