

Republic of Serbia Ministry of Construction, Transport and Infrastructure Project Implementation Unit

Finance Contract:	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
MCTI reference:	342-01-1045/2019-06
Type of document:	Clarification No 1 to Tender Dossier
Number of pages:	2
Number of attachments:	-
Date:	24.06.2020

Clarification No. 3 to TD

A. Instruction to tenderers, item 4.2 Financial offer, page 5/13, B. Draft Contract, ToR, items 6.5. Incidental expenditures, 6.6, Lump sums, page 18/23, 6.7 Expenditure verification, page 19/23

QUESTIONS	ANSWERS
Question No 1	Answer No 1
Can the Ministry please confirm if taxes such as VAT and WHT (20%) are to be included within the budget of 2,500,000 Euro?	Please refer to the SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank, signed in Belgrade, 23 November 2018 - http://www.parlament.gov.rs/upload/archive /files/cir/pdf/zakoni/2019/3764-18.pdf.
Question No 2	Answer No 2
There is a genuine concern that already 285,000 Euro (out of the 2,500,000 Euro) is reserved as incidental costs and Lump Sum for design review etc. If we now also have to reserve about 500k for taxes then a real concern is that there will be hardly sufficient budget left for a full site supervision team for 30 Months construction period and 12 months DNP.	Please, refer to the Answer 1. No negotiation procedure is foreseen under this contract.



Republic of Serbia Ministry of Construction, Transport and Infrastructure Project Implementation Unit

Or will taxes be added to the bid price (during	
negotiations) in order to form the so-called	
Accepted Contract Amount??	