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CORRIGENDUM NO 2 TO TD
The following alterations are made to the Tender Dossier
(alterations in bold italics)

	ITT, 2. Timetable, pg 1



[bookmark: _Toc510027077][bookmark: _Toc506538731]The former text
1. [bookmark: _Ref499723935]Timetable
	
	DATE
	TIME*

	Site visit (if any)
	Not applicable
	Not applicable

	Information meeting (if any)
	Not applicable
	Not applicable

	Deadline for requesting clarification from the Contracting Authority
	December 14th,
	15:30

	Last date for the Contracting Authority to issue clarification 
	December 24th, 2018
	-

	Deadline for submitting tenders
	January 4th, 2019
	15:30

	Interviews (if any)
	Not applicable 
	-

	Completion date for evaluating technical offers
	January 21st, 2019
	-

	Notification of award 
	February 6th, 2019
	-

	Contract signature
	March 6th, 2019 
	-

	Start date
	March 15th, 2019 
	-


* All times are in the time zone of the country of the Contracting Authority
 Provisional date



Shall read as new text
2. Timetable
	
	DATE
	TIME*

	Site visit (if any)
	Not applicable
	Not applicable

	Information meeting (if any)
	Not applicable
	Not applicable

	Deadline for requesting clarification from the Contracting Authority
	December 30th,
	15:30

	Last date for the Contracting Authority to issue clarification 
	January 10th, 2019
	-

	Deadline for submitting tenders
	January 21st, 2019
	15:30

	Interviews (if any)
	Not applicable 
	-

	Completion date for evaluating technical offers
	February 8th, 2019
	-

	Notification of award 
	February 26th, 2019
	-

	Contract signature
	March 26th, 2019 
	-

	Start date
	April 3rd, 2019 
	-


[bookmark: _GoBack]* All times are in the time zone of the country of the Contracting Authority
 Provisional date
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