



Finance Contract	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
Action:	Expansion of the capacities of the Port of Prahovo
MCTI reference:	404-02-00082/2022-06
Type of document:	Corrigendum
Number of pages:	2
Number of attachments:	N/A
Date:	October 21 th , 2022

CORRIGENDUM No. 3

The following alterations are made to the Tender Dossier

Contract Notice, Section IV.2.2 - Time limit for receipt of tenders or requests to participate

Contract Notice, Section IV.2.7 - Conditions for opening of tenders

Instructions to Tenderers, Section 1.2 - Timetable

Contract Notice, Section IV.2.2 - Time limit for receipt of tenders or requests to participate

The following text:

“Date: 03/11/2022”

Is being changed and shall be read:

“Date: **14/11/2022**”

Contract Notice, Section IV.2.7 - Conditions for opening of tenders

The following text:

“Date: 04/11/2022”

Is being changed and shall be read:

“Date: **15/11/2022**”

Instructions to Tenderers, Section 1.2 - Timetable

The following:

	DATE	TIME*
Publishing date	19 th of July 2022	
Clarification meeting (optional)	29th of August 2022	12:00 CET
Site visit (optional)	29th of August 2022	12:00 CET
Deadline for requesting any additional information from the contracting authority	17th of October 2022	14:30 CET



	DATE	TIME*
Last date on which additional information are issued by the contracting authority	21st of October 2022	-
Deadline for submitting tenders	03rd of November 2022	14:30 CET
Public opening session	04th of November 2022	10:00 CET
Notification of award to the successful tenderer	05th of December 2022 <input type="checkbox"/>	-
Standstill period of 15 calendar days	20th of December 2022 <input type="checkbox"/>	
Signature of the contract	23rd of December 2022 <input type="checkbox"/>	-

* All times are in the time zone of the country of the Contracting Authority

Provisional date

Is being changed and shall be read:

	DATE	TIME*
Publishing date	19 th of July 2022	
Clarification meeting (optional)	29th of August 2022	12:00 CET
Site visit (optional)	29th of August 2022	12:00 CET
Deadline for requesting any additional information from the contracting authority	17th of October 2022	14:30 CET
Last date on which additional information are issued by the contracting authority	21st of October 2022	-
Deadline for submitting tenders	14th of November 2022	14:30 CET
Public opening session	15th of November 2022	10:00 CET
Notification of award to the successful tenderer	19th of December 2022 <input type="checkbox"/>	-
Standstill period of 15 calendar days	02nd of January 2022	
Signature of the contract	05th of January 2022 <input type="checkbox"/>	-

* All times are in the time zone of the country of the Contracting Authority

Provisional date