



Republic of Serbia
Ministry of Construction,
Transport and Infrastructure
Project Implementation Unit

Finance Contract:	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
MCTI reference:	404-02-00152/1/2019-2
Type of document:	Clarification No 14 to Tender Dossier
Number of pages:	1
Number of attachments:	-
Date:	August 19 th , 2020

Clarification No. 14 to TD

Contract Notice, Section 13 – Information meeting and/or site visit

QUESTIONS	ANSWERS
<p>Question No 1</p> <p>We know that visit to the site has already been organized, but as we didn't have any information of the Project at that time we couldn't participate. Is there any possibility to organize a visit to the site for us?</p>	<p>Answer No 1</p> <p>As per the published Contract Notice, Section 13 – Information meeting and/or site visit, the site visit has been organized on 11th of August 2020. This information has been published on the MoCTI web site as well. The Contracting Authority cannot organized additional site visit. However, any potential tenderer is free to organize a site visit on her/his own arrangement.</p>