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Clarification No.6 to TD 
 

Volume 1 Section 1 Instructions to Tenderers/12.Information/Technical 

and professional capacity of candidate 
 

QUESTIONS ANSWERS 

Question No 1 
We understood that you extended time from 8 
years to 10 years for reference projects. Would 
you perhaps consider changing 10 years into 15 
years. Or would you accept ToC dated 
September 2009 as a valid reference. 

Answer No 1 
No. According to Corrigendum 1 quote, “The 
Tenderer must have completed in last ten (10) 
years from the submission date at least two (2) 
contracts for construction and/or reconstruction 
and/or extension of port including the relevant 
port infrastructure comparable to the scope of 
the subjected contract (at least but not limited 
to quay/jetty, internal roads and 
utilities/auxiliary facilities)...” end of quote. 

 


